

REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than December 17, 2024, 5:00 p.m.)

To: Sagar Gupta, Project Director
Project Management and Development Branch
Real Estate Services Division
Phone: 916-591-2691

Email: sagar.gupta@dgs.ca.gov

PMDB RFBI No.: 2
Requestor RFBI No.: 1
Request Date: 12-11-24
From (Bidder): Stronghold Eng.

Contact: Shawn Steib
Phone: 951-684-9303 ext 230
Fax: _____
Email: shawn@teamsei.com

All RFBI's received prior to deadline identified above, and responses from the State will be published on <http://www.caleprocure.ca.gov>. Click on "Start Search." In the event name field, enter the project number and click search. While viewing the Event Details, click on "View Event Package" to view RFBI responses.

Project No.: 000000000008666
Project Name: DSH-Coalinga Hydronic Loop Replacement
Location: Coalinga, CA

Drawing Reference: _____ Project Manual Reference: Division 01 Requirements

Question:

1. The entire Division 01 - General Requirements spec section is missing from the RFP docs.
2. Due to all the up coming holidays we are requesting that the project bid date be extended at a minimum of 3 weeks.
3. We are requesting that the RFI due date also be extended a minimum of 3 weeks.

1. Please refer to Addendum 01 that includes Division 01.
2. RFBI submission from the bidders and bid due date will be extended. Refer to Addendum 01 for the official extension notice and new dates.

Sagar Gupta, PDII

Bidder's Authorized Signature: _____

[] Check here if additional pages attached

Page 1 of _____